

Ed Rotberg

PROJECT MATERIALS COST ESTIMATES

Costs do not include any sub-assembly or, final assembly labor and overhead.
Costs do include any necessary outside processing.

PROJECT Asteroids PROJ. LEADER Legg DATE 4/9/80

1.	Main PCB.....(Rom).....	<u>170</u>
2.	Auxiliary PCB.....	<u>—</u>
3.	Audio/Reg. PCB...(Audio/Reg I).....	<u>18</u>
4.	Power Supply...(Standard XY supply).....	<u>38</u>
5.	Control Panel Assy X (includes painting & screening).....	<u>30</u>
6.	Screened Cabinet Assy (including in-house screening).....	<u>155</u>
7.	Main Harness and Component Assy.....	<u>30</u>
8.	Fluorescent Light Assy... (new "Irish" Assy).....	<u>3</u>
9.	Monitor... (19" B+W XY).....	<u>190</u>
10.	Coin Door and Cash Box... (new two mech).....	<u>75</u>
11.	Misc. Harness, Power Cord, etc.....	<u>6</u>
12.	Screened Plex(es) (attract. plex & monitor shield).....	<u>18</u>
13.	Plex Retainers... (upper & lower).....	<u>5</u>
14.	Bezel X (monitor bezel).....	<u>5</u>
15.	Speaker X..... 8", 8r, 12w.....	<u>3.50</u>
16.	Grill X..... one large grill.....	<u>4</u>
17.	Shipping Container.....	<u>15.50</u>
18.	Misc. Hdwr., Brackets, Switches & Covers, Manuals, etc.....	<u>10</u>
19.	Other.....	<u>—</u>
20.	Other.....	<u>—</u>

TOTAL MATERIAL COSTS.....

776.⁰⁰