

PROJECT MATERIALS COST ESTIMATES

ATARI

Costs do not include any sub-assembly or final assembly labor and overhead. UNLESS NOTE  
 Costs do include any necessary outside processing and in-house screening.

PROJECT STAR WARS (279) PROJ. LEADER HALLY DATE 2/3/83

ASSEMBLED  
AND  
TESTED

- |     |   |               |
|-----|---|---------------|
| 1.  | { Main PCB.....   |               |
|     | { Audio PCB    AUD INTERCONNECT PCB                         | <u>220.00</u> |
| 2.  | { Auxiliary PCB.....  |               |
| 3.  | Audio/Reg. PCB.....   | <u>56.00</u>  |
| 4.  | Power Supply.....   | <u>49.00</u>  |
| 5.  | Control Panel Assy(s) WITH FLIGHT CONTROL.....              | <u>110.00</u> |
| 6.  | Screened Cabinet Assy. (ATARI WOOD SHOP).....               | <u>135.00</u> |
|     | ALL HARNESSSES →  |               |
| 7.  | Main Harness and Component Assy.....                        | <u>42.00</u>  |
| 8.  | Fluorescent Light Assy.....                                 | <u>4.00</u>   |
| 9.  | Monitor... 19" Color XY MED. RES., 2X SPEED.....            | <u>505.00</u> |
| 10. | Coin Door and Cash Box.....                                 | <u>75.00</u>  |
| 11. | Misc. Harness, Power Cord, etc.....                         | <u>SEE 18</u> |
| 12. | Screened Plex(es) FOR ATTACK, GLASS.....                    | <u>14.00</u>  |
| 13. | Plex Retainers.....   | <u>SEE 18</u> |
| 14. | Bezel(s).....   | <u>2.00</u>   |
| 15. | Speaker(s).....   | <u>16.00</u>  |
| 16. | Grill(s).....   | <u>SEE 18</u> |
| 17. | Shipping Container.....                                     | <u>15.00</u>  |
| 18. | Misc. Hdwr., Brackets, Switches & Covers, Manuals, etc..... | <u>25.00</u>  |
| 19. | Other... RF CASE & END BOARD.....                           | <u>27.00</u>  |
| 20. | Other... FORMED PARTS ON CABINET.....                       | <u>75.00</u>  |

TOTAL MATERIAL COSTS..... \$ 1249.00

*Mike Bally*  
2/3/83